
453 Buchanan Way Normal, Alabama 35762

256) 372-5829 Offic (256) 372-5346 Fa

Asbestos Abatement of Old Chase Nurse

Addendum 1



2) The original bid due date is March 20, 2023, until 2:00 PM CDT has changed.

3) The bid opening location was Department of Physical Facilities and Administrative Services, 435 Buchanan Way, Normal, AL 35762.

Due to Alabama A&M University being closed on March 16th and 17th 2023 for Spring Recess, the date has been changed to March 22 2023 until 2:00 PM CDT

The new

1) Design Des Abstances Mosting on March & 2002 completed window aloring


Three samples tested did not contain Asbestos Containing Materials. The test results are attached in this addendum.

5) If the window glazing comes back positive for asbestos, can the extended substantial completion time from thirty (30) days to forty-five days (45)? No, since the samples were negative for asbestos the original substantial completion of thirty (30) days still exists.

6) Can you please find out/confirm that we will be able to use the water faucet that is located by the railroad track at North Alabama Railroad Museum has given us permission to use the water source.

Documents to be included in the Bid Pro osal but not limited to:

- 1) One (1) Original Proposal, signed and sealed (ABC Form C-3 provided in the bid documents)
- 1) A cashier's check or bid bond payable to Alabama A&M University in an amount not less than five (5) percent of the amount of the bid, but in no event more than \$10,000, must accompany the bidder's proposal. (ABC Form C-4)
- 2) Affidavit A must be submitted with the bid. Affidavit A is for disadvantaged business enternrises. DRF



TESTED FOR: Geo Solutions

7201 Opportunity Boulevard

1 25010

Project ID: 0815660 23-0178

AAMII-Old Chase Nursery

The results are

End of Addendum